## **AMENDMENT #3**

## STATE OF LOUISIANA DIVISION OF ADMINISTRATION OFFICE OF GROUP BENEFITS (OGB)

NOTICE OF INTENT TO CONTRACT (NIC)

**FOR** 

ADMINISTRATIVE SERVICES (ASO)

FOR

(1) EXCLUSIVE PROVIDER ORGANIZATION (EPO) PHYSICIAN AND HOSPITAL PROVIDER NETWORK

(2) HEALTH MAINTENANCE ORGANIZATION (HMO) PHYSICIAN AND HOSPITAL PROVIDER NETWORK

(3) MANAGED CARE OPTION (MCO) PHYSICIAN AND HOSPITAL PROVIDER NETWORK

> ISSUED October 18, 2006

## <u>SECTION II</u> SCHEDULE OF EVENTS

## A. Time Line

NIC Issued – Public Notice by Advertising in the Official Journal of the State/Posted OGB Website/Posted to LAPAC	August 28, 2006
NIC Notice Mailed or Available to Prospective Proposers/ Posted to OGB Website/Posted to LAPAC	August 28, 2006
NIC Amendment # 1 Issued Replacing Exhibit 2 (OGB Plans Comparison Chart)	September 12, 2006
NIC Amendment #1 Available to Prospective Proposers/ Posted to OGB Website/Posted to LAPAC	September 12, 2006
NIC Amendment # 2 Issued Revisions: Schedule of Events, Seeking Options on Statewide and Regional Basis, Proposer Requirements	September 21, 2006
NIC Amendment # 2 Available to Prospective Proposers/ Advertised in the Official Journal, Posted to OGB Website/Posted to LAPAC	September 21, 2006
Deadline to Notify OGB of Interest to Submit a Proposal (MANDATORY)	September 26, 2006
Deadline for OGB to Receive Questions	September 26, 2006
OGB Response to Questions	September 29, 2006
Proposer Conference – Attendance in Person (MANDATORY)	October 10, 2006
Electronic Data to Interested Proposers	October 10, 2006
Deadline to Receive Additional Questions	October 13, 2006
Deadline to Answer Additional Questions	October 17, 2006
Revised Electronic Data CD Sent to Proposers	October 17, 2006

NIC Amendment # 3 Issued

Revisions: Schedule of Events amended

Posted to Website/LAPAC

October 18, 2006

Proposals Due to OGB

November 8, 2006

Finalist's Interviews/Site Visits

TBD

Probable Selection and Notification of Award

TBD

Contract Effective Date

July 1, 2007

NOTE: OGB reserves the right to deviate from this schedule